CubeWorks HR Application on CaseFabric

Functional Requirements Document

Contents:

FRD-00 — Application overview

FRD-01 — Shared workspace

FRD-02 — Onboarding and probation

FRD-03 — Projects and work cycle

FRD-04 — Development plan and KPIs

FRD-05 — Appraisal and promotion

FRD-06 — Performance Improvement Plan (PIP)

FRD-07 — Contract end, offboarding and assets

FRD-08 — Reports and settings

This document describes **what** the HR application must do, from a business point of view.

- **FRD-00** describes the whole application once: goals, roles, permissions, the employee lifecycle and the rules that apply everywhere. The other FRDs do not repeat these rules; they refer to them by ID (for example G-03).
- **FRD-01 to FRD-08** each describe one module. Every FRD has the same sections:

No.	Section	What it covers
1	Objective & scope	Why the module exists, who uses it, what is in and out of scope
2	Inputs	What information enters the module and who provides it
3	Process & business rules	The step-by-step flow, other paths and the rules that must never be broken
4	Screens & outputs	The screens in the wireframes and what the module produces
5	Validation & error messages	Field rules and the exact messages users see
6	Constraints & dependencies	What must exist first and the key decisions
7	Acceptance criteria	Given–When–Then scenarios for testing
8	Data model & integrations	To be completed by development

Words used in this document

Term	Meaning
Case	The complete record of one employee, from hire to exit. In CaseFabric, each employee is one case.
Stage	A phase of the case: Onboarding, Active employment, PIP, Offboarding.
Task	A piece of work assigned to one role, with a due date. Tasks appear in My Tasks.
Milestone	A recorded achievement in a case, for example "Employee onboarded".
Timer	A rule that creates a task after a set time, for example every 14 days.
Bench	An employee who has no active project.
PIP	Performance Improvement Plan.
KPI	Key Performance Indicator: a measurable target set by the manager.

FRD-00 — Application overview

1. Business objective

CubeWorks HR Application manages employee onboarding, project work, development, appraisals and exits. This application brings the full employee lifecycle into one place. Each person has one case that guides HR, managers, employees and IT through the right task at the right time without missing any information.

2. Roles and what they can do

Role	Who	Main responsibilities
HR	HR team members	Employee records, onboarding, appraisal rounds, PIP approval, contracts, offboarding, reports and settings
Manager	Line managers (also project managers)	Own team, projects, client feedback, project reviews, development plans and KPIs, manager reviews, PIP drafting and check-ins, probation reviews
Employee	All staff	Own tasks, profile, development goals, self review, peer reviews, PIP acknowledgement
IT admin	IT team	Equipment and accounts for new joiners, access removal at exit, asset register

Every user is also an employee. Whatever their application role, every user can do the Employee tasks for their own record: own tasks, profile, development plan, self review, peer reviews and resignation (G-13).

Clients do not have access. Managers record client feedback on their behalf.

Permissions

Capability	HR	Manager	Employee	IT admin
See employees	All	Own team, plus members of own projects (project information only)	Self only	Name, status and assets only
Edit employee profile	Yes	No	Own contact details	No
Start onboarding, transfer manager, start exit	Yes	Start exit (HR approves)	Resign	No
Create, edit, delete projects; assign people	No	Own projects	No	No
Change a project's manager	Yes	No	No	No
Add client feedback, write project reviews	No	Own projects	No	No
Set KPIs, approve and check development plans	No	Own team	Own goals only	No
Open and finalise appraisal rounds	Yes	No	No	No
Write reviews	Finalise	Manager review	Self and peer review	No

Capability	HR	Manager	Employee	IT admin
Draft PIP / approve PIP	Approve	Draft	Acknowledge or dispute	No
Equipment, accounts and asset register	View	No	View own	Yes
Reports and settings	Yes	No	No	No

3. Employee lifecycle

Each employee has one case. The case moves through four stages. Three cycles run at the same time while the employee is active.

Stage	Starts when	Ends when	Covered in
Onboarding	HR adds a new employee	All mandatory checklist items are done (milestone "Employee onboarded")	FRD-02
Active employment	Onboarding is complete	Offboarding starts	FRD-03, FRD-04, FRD-05
PIP (only when needed)	HR approves a PIP	Final PIP review is confirmed	FRD-06
Offboarding	An exit is confirmed (resignation, end of contract, termination, PIP not met, probation not passed)	HR archives and closes the case	FRD-07

The three cycles of active employment are:

- **Work cycle** — project assignments, bench checks and project reviews (FRD-03).
- **Development cycle** — development goals and KPIs (FRD-04).
- **Appraisal cycle** — the yearly company-wide appraisal round (FRD-05).

4. Rules that apply everywhere

ID	Rule	Level
G-01	One employee has exactly one case. All projects, reviews, plans, KPIs, assets, documents and history belong to that case.	MUST
G-02	Users see and change only what their role allows (section 2). Access is checked by the system, not only by hiding menu items.	MUST
G-03	Every task has one owner, a due date and an "Open" action. When the task is done it disappears from all task lists after the undo window (FRD-08), the task count updates and related statuses change everywhere they are shown.	MUST
G-04	Every new task creates an in-app notification and an e-mail to its owner.	MUST
G-05	Tasks due within 3 days are shown in orange; overdue tasks in red. An overdue reminder e-mail is sent 1 day after the due date (configurable, FRD-08).	MUST

ID	Rule	Level
G-06	Every change to an employee's case is recorded in its History with who, what and when.	MUST
G-07	Clients never log in.	MUST
G-08	All time periods (check-ins, reminders, PIP length) come from Settings › Timers & rules. They are never fixed in the application.	MUST
G-09	The application does not store salary, bank details or ID document numbers. HR only records that an ID was checked.	MUST
G-10	Archived cases are read-only.	MUST
G-11	Saving a page shows a short confirmation message. Cancel never saves.	MUST
G-12	Dates are shown as "dd-mm-yyyy" and entered as dd-mm-yyyy.	SHOULD
G-13	Every role includes the Employee functions for the user's own record. A user never reviews, approves or finalises anything about themselves.	MUST

Screen layout rules (all screens)

- Positive actions (Save, Submit, Approve, Create) are green and placed on the right.
- Cancel and Delete are red outline buttons on the left. Archive is an orange outline button on the left.
- "+ Add" buttons sit at the top right of the section they add to.
- Every table can be sorted by clicking a column header, filtered and searched. Export is a download icon next to the search box and downloads an Excel file.
- Items in a list are removed with a small "×" button.
- The top bar shows the role, the notification bell and the user's initials. The user's menu (initials) holds My profile and Log out.

5. Expected outcomes

Application outcome	How the application delivers it
One record per employee	Every employee is a single case covering hire to exit, with full history; HR, managers, employees and IT work from the same record.
The right task at the right time	Every task has an owner, a due date and an in-app + e-mail notification; due-soon tasks show orange, overdue red.
The full lifecycle is guided end-to-end	Onboarding, projects, development & KPIs, appraisals, PIP and offboarding each have their own flow and hand off automatically.
Access matches the role	HR, Manager, Employee and IT admin each see and do only what their role allows, enforced by the system.
Appraisals are evidence-based	Project reviews, client feedback and KPI results are captured and attached to appraisals.
Assets are controlled	Equipment and accounts are issued at onboarding and recovered at exit via the asset register.

6. Modules

FRD	Module	Main users
FRD-01	Shared workspace: login, dashboards, tasks, notifications, employee record	All
FRD-02	Onboarding and probation	HR, IT admin, Manager, Employee
FRD-03	Projects and work cycle	Manager, HR
FRD-04	Development plan and KPIs	Employee, Manager
FRD-05	Appraisal and promotion	HR, Manager, Employee
FRD-06	Performance Improvement Plan	Manager, HR, Employee
FRD-07	Contract end, offboarding and assets	HR, Manager, Employee, IT admin
FRD-08	Reports and settings	HR

7. Dependencies between modules

- **Settings (FRD-08)** must exist first: departments, job titles, checklist templates, appraisal forms, e-mail templates and timers are used by all other modules.
- **Onboarding (FRD-02)** creates the employee, the manager link and the first assets. The other modules start only after onboarding is complete.
- **Projects (FRD-03)** and **Development (FRD-04)** produce project reviews, client feedback and KPI results. These are the evidence for **Appraisal (FRD-05)**. The KPI cycle (quarterly, half-yearly or yearly; default quarterly) is set in Settings (FRD-08).
- A PIP (FRD-06) can be started from a project review, a development progress check or an appraisal.
- **Offboarding (FRD-07)** uses the asset register filled during onboarding.

8. Out of scope for version 1

Feature	Note
Leave and absence	Not planned for v1
Payroll, salary, bank details	Handled outside this application
Timesheets	Not planned for v1
Recruitment (before the employee record exists)	Not planned for v1
Client login	Managers record client feedback
Equipment stock and purchasing	Only assets issued to employees are tracked
Automatic account creation in IT systems	IT admin ticks items manually; integration handled by development
Login method: e-mail and password (single sign-on is not used in v1)	No SSO in v1

9. Decisions

- Employee records are kept indefinitely and are not deleted automatically.
- In v1, IT admin creates accounts in IT systems manually and ticks them in the checklist.
- A user can no longer log in after the end of their last working day.
- E-mails and screens are in English only.

FRD-01 — Shared workspace

Slug: shared-workspace · Module: Workspace · Roles: HR, Manager, Employee, IT admin

1. Objective & scope

Give every user one place to see their work: a dashboard, a task list, notifications and — for HR and managers — the full record of each employee.

In scope

- Login and logout
- Role-based menu and dashboard
- My Tasks list
- Notifications (in-app and e-mail)
- Employee list (HR), My Team (Manager)
- Employee record with five tabs
- HR editing an employee's profile
- Employee self-service profile
- Transfer an employee to a new manager

Out of scope

None specific to this module in v1.

Pre-conditions

- The user has an account with exactly one application role (HR, Manager, Employee or IT admin). Every role also includes the Employee functions for the user's own record (G-13).

2. Inputs

Input	Provided by	Example
E-mail address and password	User	emma@cubeworks.nl
Personal and employment details	HR	Job title, department, contract, start date
Contact and emergency details	Employee	Mobile number, address, emergency contact
New manager and effective date	HR	Anouk Peters, 01-11-2026

3. Process & business rules

Login

1. The user enters e-mail and password and selects Login. New employees receive an e-mail with a link to set their password when HR creates their profile; HR can resend this e-mail if the link expired or the password was not set. Users who forget their password reset it via Forgot password on the login screen. Link validity and password rules are set in Settings (FRD-08).
2. The system opens the dashboard of the user's role.

3. The user can log out from the menu under their initials.
4. A user can no longer log in after the end of their last working day (OFF-07).

Dashboards — each role sees only its own information:

Role	Dashboard shows
HR	Active employees, employees in onboarding, employees on the bench, PIPs; HR tasks; appraisal round progress; upcoming dates (final PIP reviews, start dates, last days, probation ends, contract ends)
Manager	Team size, team on the bench, reviews to write, plans to approve; manager tasks; team overview with allocation and development progress
Employee	Current projects, development plan status, appraisal status; own tasks; issued equipment
IT admin	Equipment requests, open setup items, access to remove, unreturned assets; IT tasks

Each number on the dashboard opens the related list.

My Tasks

1. The user opens My Tasks and sees all open tasks with module, task, employee, due date and an Open button.
2. Selecting a task opens the screen where the work is done.
3. When the user completes the work, the task is marked done and leaves the active lists after the undo window (default 10 seconds, FRD-08), so a task marked done by mistake can be reopened (rule G-03).

Notifications

1. The bell shows the number of unread notifications.
2. Selecting the bell shows the list; selecting a notification opens the related screen.
3. "Mark all read" clears the count.

Employee record (HR: all employees; Manager: own team. For members of their projects from other teams, a manager sees only the project information described in PRJ-08.)

Tab	Contents
Overview	HR: one line with current stage, start date of that stage and milestones. Manager: no stage line. Both: status of work cycle, development and appraisal; open tasks for this employee
Profile	Personal details, employment details, emergency contact, issued assets, documents. HR can edit and save; manager sees read-only. HR can (re)send the set-password / account e-mail to the employee until they have logged in. HR also sets the employee's application role (HR, Manager, Employee or IT admin) on the profile, which determines system access (rule G-02).
Projects	All project assignments with role, allocation, period and status
Development & reviews	KPIs with % met, development goals with progress, received reviews
History	HR only: every change and milestone with who and when

Header actions on the employee record:

- HR: Initiate exit and Transfer manager (both hidden when the employee is already offboarding).

- Manager: Start PIP (only for active employees not already on a PIP) and Assign project (not for employees who are leaving).

Transfer manager (HR)

1. HR selects Transfer manager on the employee record.
2. HR chooses the new manager and the effective date and gives a reason.
3. HR ticks which open manager tasks move to the new manager. Unticked tasks stay with the current manager.
4. On the effective date the employee moves to the new manager's team and the ticked tasks move. Both managers and the employee are notified.

Business rules

ID	Rule	Level
WS-01	The dashboard and menu shown depend only on the user's role.	MUST
WS-02	A manager sees only employees whose current manager they are. The only exception is members of their own projects, for whom they see project information only (PRJ-08).	MUST
WS-03	An employee can change only their own contact and emergency details. Employment details are read-only for them.	MUST
WS-04	Login errors never reveal whether the e-mail address exists.	MUST
WS-05	Profile changes made by HR are recorded in History (G-06).	MUST

4. Screens & outputs

Screen	Used by	Opened from
Login	All	Application start
Dashboard (one per role)	All	After login; logo
My Tasks	All	Menu
Notifications panel	All	Bell icon
Employees list	HR	Menu
My Team	Manager	Menu
Employee record (5 tabs)	HR, Manager	Employee or team list, tasks
My Profile (Personal details, Employment, Documents)	Employee	Menu
Transfer manager (pop-up)	HR	Employee record

Outputs

- Updated employee details and History entries.
- Task and notification e-mails (template "Task assigned", FRD-08).

5. Validation & error messages

Field	Rule	Message
E-mail address (login)	Required	Enter your e-mail address.
Password	Required	Enter your password.
Login	E-mail and password must match an active account	Invalid e-mail or password.
First name, last name	Required	This field is required.
Mobile phone	Required; valid phone number	Enter a valid phone number, e.g. +31 6 12345678.
Postcode	Required; any valid format	Enter a valid postcode, e.g. 3511 AV.
Emergency contact name and phone	Required	Add an emergency contact name and phone number.
New manager (transfer)	Required; different from current manager	Choose a new manager.
Effective date (transfer)	Required; today or later	The effective date cannot be in the past.
New password	At least 12 characters (FRD-08), with at least one letter and one number; not the same as the e-mail address	Use at least 12 characters, with at least one letter and one number.
Confirm password	Same as new password	The passwords do not match.
Set-password or reset link	Not expired and not used before	This link has expired. Use Forgot password or ask HR to resend it.
Forgot password	Any e-mail address	If this e-mail address is known, we have sent a reset link.

6. Constraints & dependencies

- Departments and job titles come from Settings (FRD-08).
- Login is by e-mail and password; new users set their password via an e-mailed link (HR can resend it) and reset it via Forgot password. Detailed password rules are configured in FRD-08.

7. Acceptance criteria

Scenario: User lands on their own dashboard

```
Given Mark Smit has the role Manager
When he logs in with a valid e-mail and password
Then the Manager dashboard opens
And the menu shows Dashboard, My Tasks, My Team, My Projects and Appraisals
```

Scenario: Wrong password

```
Given a user enters a wrong password
When they select Login
Then the message "Invalid e-mail or password." is shown
And the user stays on the login screen
```

Scenario: Completing a task updates the lists

```
Given HR has 6 open tasks including "Approve PIP · Kees Willems"
When HR submits the PIP decision
Then, after a short undo window, the task is removed from the dashboard and from My Tasks
And the My Tasks count shows 5
```

Scenario: Manager cannot see other teams

```
Given Kees Willems reports to Anouk Peters
When Mark Smit opens My Team
Then Kees Willems is not listed
```

Scenario: Transfer with selected tasks

```
Given Lotte Jansen has 3 open manager tasks with Mark Smit
When HR transfers her to Anouk Peters from 01-11-2026 and ticks 2 tasks
Then on 01-11-2026 Lotte appears in Anouk Peters' team
And the 2 ticked tasks move to Anouk Peters and 1 stays with Mark Smit
```

Scenario: Leaver cannot log in

```
Given Thomas Mulder's last working day is 24-10-2026
When he tries to log in on 25-10-2026
Then the message "Invalid e-mail or password." is shown
```

Scenario: Manager sees a project member from another team

```
Given Priya Sharma reports to Anouk Peters and is assigned to Mark Smit's project
When Mark Smit opens Priya from the project Team tab
Then he sees her assignment, project reviews and client feedback for that project
And he does not see her profile, development plan or appraisal
```

8. Data model & integrations

To be completed by development.

FRD-02 — Onboarding and probation

Slug: onboarding · Module: Onboarding · Roles: HR, IT admin, Manager, Employee

1. Objective & scope

Make sure every new employee has a complete record, working equipment and accounts, and a structured first week and that probation is reviewed on time.

In scope

- Creating a new employee in three steps: Employee details, IT & equipment request, Checklist
- Onboarding templates that create the checklist
- IT setup of equipment and accounts
- Employee onboarding tasks: policies, profile, confirming equipment
- Completing onboarding
- Probation review

Out of scope

- Recruitment — not in v1

Pre-conditions

- The user has the HR role.
- At least one department, job title, manager and onboarding template exist (FRD-08).

2. Inputs

Input	Provided by	Example
Personal details	HR	Name, private e-mail, mobile, date of birth, address
Contract	HR	Permanent, start 21-10-2026, 40 hours, probation 2 months
Verification	HR	ID checked in person, signed contract received, contract file
Role and reporting	HR	Developer, Development, manager Mark Smit, grade Medior, application role Employee, buddy
Onboarding template	HR	Development
IT & equipment request	HR	MacBook Pro 14", monitor, docking station, access badge, Slack, VPN, GitHub; ready by 20-10-2026
Issued equipment and accounts	IT admin	Laptop CW-LT-0251, serial C02YL7…
Policy acknowledgements and equipment confirmation	Employee	"I have read and accept this policy"
Probation review	Manager	Ratings, summary, outcome

3. Process & business rules

Main flow

1. HR selects "+ New Employee".
2. **Step 1 – Employee details.** HR enters personal details, contract, verification, role and reporting, and chooses an onboarding template. The template preview shows the checklist items it will create. HR selects "Save & continue".
3. The system creates the employee record and the case starts in the Onboarding stage.
4. **Step 2 – IT & equipment request.** HR chooses laptop, accessories, accounts and software, ready-by date, delivery method and notes, then selects "Send to IT".
5. The system creates an "Equipment request" task for IT admin and sends an e-mail (template "IT equipment request").
6. **Step 3 – Checklist.** The system creates the checklist from the template in four sections: Documents & admin, Equipment issued, Accounts & installations, Orientation. Each item has an owner and a due date.
7. Each owner completes their items:
    - IT admin records issued equipment (type, model, asset number, serial, issue date) and ticks accounts. Each issued item is added to the asset register.
    - The employee acknowledges policies, completes their profile and confirms the equipment they received.
    - HR and the manager complete orientation items.
8. When all mandatory items are ticked, HR selects "Complete onboarding".
9. The system records the milestone "Employee onboarded". The case moves to Active employment and the employee's stage shows "Active" everywhere. The employee receives a "Create development plan" task (FRD-04).

Probation review

1. 14 days before probation ends (configurable), the manager receives a "Probation review" task.
2. The manager rates quality of work, collaboration and learning, writes a summary and chooses an outcome.
3. "Confirm employment" records the milestone "Probation passed".
4. "End employment" sends the case to HR for approval and then starts offboarding (FRD-07).

Other paths

- **Save as draft.** HR can save step 1 as a draft. The case stays in onboarding and no tasks or e-mails are sent.
- **Steps can be opened in any order.** HR can click any step to view or change it.
- **Permanent contract.** The end date field is disabled and not required.
- **Extra item.** HR can add a checklist item with "+ Add item".
- **IT request already sent.** Step 2 shows the status (for example "Sent to IT · in progress" or "Completed by IT").

Business rules

ID	Rule	Level
ONB-01	Probation end date = start date + probation period, calculated by the system.	MUST
ONB-02	The template creates the checklist items with owner and due date relative to the start date.	MUST
ONB-03	Each checklist item is shown in its owner's My Tasks until it is done.	MUST
ONB-04	Ticking a checklist item marks it Done immediately and updates the progress bar.	MUST
ONB-05	"Complete onboarding" is available only when all mandatory items are done.	MUST
ONB-06	Every item IT records under "Equipment issued" is added to the employee's assets.	MUST
ONB-07	The employee sees their own onboarding items only; they never see HR-only items.	MUST
ONB-08	If probation ends with "End employment", HR must approve before offboarding starts.	MUST
ONB-09	An employee whose private e-mail already exists cannot be created a second time; the system shows the existing employee instead (G-01).	MUST

4. Screens & outputs

Screen	Used by	Opened from
Onboarding – step 1 Employee details	HR	+ New Employee; Employees list
Onboarding – step 2 IT & equipment request	HR	Step tabs
Onboarding – step 3 Checklist	HR	Step tabs; HR tasks
Equipment request / Remaining setup	IT admin	IT tasks
Employee dashboard – onboarding tasks	Employee (new joiner)	Login
Policy (pop-up) and Confirm equipment (pop-up)	Employee	Onboarding tasks
Probation review	Manager	Manager tasks

Outputs

- New employee case with stage Onboarding, then Active.
- IT task and e-mail; welcome e-mail to the private address (template "Welcome new employee").
- Assets in the asset register.
- Milestones "Employee onboarded" and "Probation passed".

5. Validation & error messages

Field	Rule	Message
First name, last name, street, postcode, city	Required	This field is required.
Private e-mail	Required; valid e-mail	Enter a valid e-mail address.
Date of birth	Required; employee is at least 16	The employee must be at least 16 years old.

Field	Rule	Message
Contract type, start date, hours, probation period	Required	This field is required.
End date (fixed-term)	Required	This field is required.
End date	After start date	The end date must be after the start date.
Private e-mail	Not used by another employee	An employee with this e-mail address already exists.
Hours per week	1 to 40	Hours must be between 1 and 40.
ID checked, signed contract received	Both ticked before "Save & continue"	Confirm that the ID was checked and the contract is signed.
Job title, department, manager, grade, application role, template	Required	This field is required.
Laptop, ready-by date, delivery	Required to send to IT	Complete the equipment request before sending it to IT.
Ready-by date	On or before the start date	The ready-by date must be on or before the start date.
Asset number (IT)	Required; unique	This asset number is already in use.
Probation summary and outcome	Required	Add a summary and choose an outcome.

6. Constraints & dependencies

- Templates, departments and job titles from FRD-08.
- In v1, IT admin creates accounts in IT systems manually and ticks them in the checklist (FRD-00 section 8).
- Open checklist items get the overdue reminder (G-05). If onboarding is still not complete 3 days after the start date (configurable, FRD-08), HR gets an "Onboarding overdue" task.

7. Acceptance criteria

Scenario: HR onboards a new developer

```
Given HR is on step 1 for Jesse Willems with a Permanent contract
When HR completes all required fields, chooses the Development template and selects Save & continue
Then the employee record is created with stage Onboarding
And the end date field is not required
And step 2 IT & equipment request opens
```

Scenario: IT is notified

```
Given step 2 is complete
When HR selects Send to IT
Then IT admin receives an "Equipment request" task and an e-mail
And step 2 shows "Sent to IT"
```

Scenario: Onboarding cannot be completed early

```
Given 2 mandatory checklist items are still open
When HR views the checklist
Then "Complete onboarding" is disabled
```

Scenario: Onboarding completed

```
Given all mandatory items are ticked
When HR selects Complete onboarding
Then the milestone "Employee onboarded" is recorded
And the employee's stage shows "Active" in the Employees list
```

Scenario: Fixed-term without end date

```
Given HR selects contract type Fixed-term
When HR saves without an end date
Then the message "This field is required." is shown
```

Scenario: Probation review is created on time

```
Given Sanne de Boer's probation ends on 05 Nov 2026
When the date is 22 Oct 2026
Then her manager receives a "Probation review" task
```

8. Data model & integrations

To be completed by development.

FRD-03 — Projects and work cycle

Slug: projects · Module: Work cycle · Roles: Manager, HR, Employee

1. Objective & scope

Keep track of who works on which client project, who is on the bench, and how each person performed, including what the client said so this evidence is ready at appraisal time.

In scope

- Projects: create, view, edit, delete (Manager)
- Assigning employees with role and allocation %
- Bench and the 7-day bench check
- Project review per team member when a project closes or a person leaves it
- Client feedback recorded by the manager
- HR changing a project's manager

Out of scope

- Timesheets and billing — not in v1
- Client login — not in v1

Pre-conditions

- The user is a Manager (for creating and changing projects) or HR (read-only, change manager).
- Employees to assign have completed onboarding.

2. Inputs

Input	Provided by	Example
Project details	Manager	Name, project manager, type, status, start and end date, work mode, tech stack; withdrawal date and reason when Withdrawn
Client details	Manager	Client name, industry, address, point of contact with role, e-mail and phone, second contact, contract reference
Description	Manager	Scope of the project in a few lines
Assignment	Manager	Employee, role on project, allocation %, start and end date
Client feedback	Manager	Client contact, date received, collected via (call, e-mail, meeting, survey), applies to (team or person), rating 1–5, comments, attachment
Project review	Manager	Ratings for delivery, collaboration and ownership; strengths; areas to develop; outcome (the manager completes one review per team member, individually, not as a batch)
New project manager	HR	New manager, effective date, reason

3. Process & business rules

Create and maintain a project (Manager)

1. The manager selects "+ New Project". A full-page form opens.
2. The manager fills in the project, client and description sections and selects "Create project".
3. To change a project, the manager opens it and selects "Edit project". The same form opens, filled in, with "Delete project" on the left.

Assign people

1. On the project's Team tab, or from My Team, the manager selects "+ Assign employee" or "Assign".
2. The manager chooses the employee, role, allocation % and dates. Any active employee can be assigned, including employees from other teams; their line manager is notified.
3. The employee is notified (template "Project assigned"). If the employee was on the bench, the bench check stops.

Bench

1. An employee with no active assignment is "On bench".
2. Every 7 days (configurable) the manager gets a "Check project status" task.
3. The manager chooses "Assign project" or "Stay on bench" and can add a note. "Stay on bench" creates the next check in 7 days.

Client feedback

1. At any time during or after a project, the manager selects "+ Client feedback".
2. The manager records who gave the feedback, when, how it was collected, who it applies to, a rating and comments, and can attach the e-mail or notes.
3. The feedback appears on the project and on the record of each person it applies to.

Project review

1. When the manager sets a project to Completed or Withdrawn, or an employee's assignment ends early, the manager gets one "Project review" task per person.
2. The manager rates the person, writes strengths and areas to develop, and sees all client feedback for that project.
3. The manager chooses an outcome:
    - **Project delivered** — the review is saved; the employee continues to the next project or the bench.
    - **Performance concern** — the review is saved and the manager may start a PIP (FRD-06).

Change project manager (HR)

1. HR opens a project (read-only) and selects "Change project manager". This is mainly used when a manager is leaving.
2. HR chooses the new manager, effective date and reason, and decides whether open project tasks move.
3. On the effective date the new manager becomes the project manager with full edit rights. The whole project team (all assignments) moves with the project.

4. Team members whose line manager is the previous project manager also move to the new manager as their line manager (Transfer manager, FRD-01). This is ticked by default; HR can untick it per person. Team members from other teams keep their own line manager.
5. Both managers and every employee whose line manager changes are notified.

Project status

Status	When
Planned	The project is created and the start date is in the future
Active	The start date has been reached
On hold	The manager pauses the project; assignments stay
Overdue	The end date has passed and the project is not Completed (set by the system)
Completed	The manager closes the project; project review tasks are created (PRJ-04)
Withdrawn	The client stops the project midway; the manager enters the withdrawal date and reason; assignments end on that date and project review tasks are created (PRJ-04)

Allocation status

Status	When
Fully allocated	Total allocation 80–100%
Partly available · x%	Total allocation 1–79%; x = free percentage
On bench	No active assignment
Ending	An assignment ends within 14 days
Over-allocated	Total allocation above 100%

Business rules

ID	Rule	Level
PRJ-01	Only the project manager creates, edits and deletes their projects, assigns people and adds client feedback. HR can only view projects and change the project manager. When the project manager changes, the project and all its assignments move to the new manager, and team members who reported to the previous manager move to the new manager as their line manager (unless HR unticks them).	MUST
PRJ-02	An employee can be on several projects at the same time.	MUST
PRJ-03	A project whose end date has passed shows status Overdue until the manager marks it Completed.	MUST
PRJ-04	Setting a project to Completed or Withdrawn creates one project review task per team member still assigned.	MUST
PRJ-05	Client feedback is linked to the project and to every person it applies to, and is kept for appraisal.	MUST
PRJ-06	A project with assignments or reviews cannot be deleted; it can be set to Completed, or to Withdrawn if the client stops it midway.	SHOULD
PRJ-07	Assigning above 100% total allocation is allowed after a warning.	SHOULD

ID	Rule	Level
PRJ-08	A project manager sees members of their projects who belong to other teams, limited to that project: assignment, project reviews and client feedback. The employee's line manager also sees these items, and they are used in the employee's appraisal (FRD-05).	MUST

4. Screens & outputs

Screen	Used by	Opened from
Projects list	HR (all, read-only)	Menu
My Projects	Manager	Menu
Project page (Overview, Team, Client feedback)	Manager; HR read-only	Project lists
New project / Edit project (full-page form)	Manager	My Projects; project page
Assign to project (pop-up)	Manager	Project Team tab; My Team; employee record
Add client feedback (pop-up)	Manager	Project page; project review
Check project status (bench)	Manager	Manager tasks
Project review	Manager	Manager tasks; project Team tab
Change project manager (pop-up)	HR	Project page

Outputs

- Project records, assignments and allocation per employee.
- Project reviews and client feedback on each employee's record.
- Bench information for the Bench report (FRD-08).

5. Validation & error messages

Field	Rule	Message
Project name, project manager, type, status, start date	Required	This field is required.
End date	After start date	The end date must be after the start date.
Client name, point of contact, POC e-mail	Required; valid e-mail	Enter the client name and a valid contact e-mail.
Employee, role, allocation, start date (assignment)	Required	This field is required.
Allocation %	1 to 100	Allocation must be between 1 and 100.
Total allocation	Warning above 100%	Total allocation will be {x}%. Do you want to continue?
Client contact, date, rating, comments	Required	This field is required.
Date received	Not in the future	The date cannot be in the future.

Field	Rule	Message
Project review ratings and strengths	Required	Rate all items and add strengths before submitting.
Withdrawal date and reason	Required when status is Withdrawn	Add the withdrawal date and reason.
Delete project	Only without assignments or reviews	This project has team members or reviews and cannot be deleted. Set the status to Completed or Withdrawn instead.
New project manager	Required; different from current	Choose a new project manager.

6. Constraints & dependencies

- Employees must have completed onboarding (FRD-02).
- Project reviews and client feedback are used in FRD-05.
- A manager sees client feedback for their own team and for members of their own projects (PRJ-08).

7. Acceptance criteria

Scenario: Manager creates a project

```
Given Mark Smit is on My Projects
When he selects + New Project, fills in all required fields and selects Create project
Then the project appears in My Projects
And no Delete button was shown on the new project form
```

Scenario: HR cannot edit projects

```
Given HR opens the Harbor Logistics Portal project
Then the only action available is "Change project manager"
And the Team and Client feedback tabs have no add buttons
```

Scenario: Closing a project creates reviews

```
Given Harbor Logistics Portal has 2 assigned team members
When the manager sets the project to Completed
Then the manager receives 2 "Project review" tasks
```

Scenario: Client feedback appears in the review

```
Given client feedback "Delivered ahead of peak season" applies to the whole team
When the manager opens Lotte Jansen's project review
Then the feedback is shown with contact, date, method and rating
```

Scenario: Bench check

```
Given Ruben Bakker has had no project since 06 Oct 2026
When the manager chooses Stay on bench
Then a new "Check project status" task is created for 7 days later
```

Scenario: Future feedback date

```
Given the manager is adding client feedback
When the date received is later than today
Then the message "The date cannot be in the future." is shown
```

Scenario: Client withdraws midway

```
Given Harbor Logistics Portal has 2 assigned team members
When the manager sets the status to Withdrawn with date 15-10-2026 and a reason
Then both assignments end on 15-10-2026
And the manager receives 2 "Project review" tasks
```

Scenario: Project moves to a new manager

```
Given Mark Smit is leaving and manages a project with Lotte Jansen (reports to Mark) and Priya
Sharma (reports to Anouk Peters)
When HR changes the project manager to Anouk Peters from 01-11-2026
Then on 01-11-2026 Anouk Peters manages the project and both assignments
And Lotte Jansen's line manager becomes Anouk Peters
And Priya Sharma keeps her own line manager
```

8. Data model & integrations

To be completed by development.

FRD-04 — Development plan and KPIs

Slug: development · Module: Development cycle · Roles: Employee, Manager

1. Objective & scope

Help every employee grow with clear goals, and give managers a measurable way to track results through KPIs.

In scope

- Development plan: employee goals, manager approval, progress checks at a configurable interval (default 14 days), evaluation
- KPIs set by the manager and results entered per period
- Automatic % met and weighted KPI score

Out of scope

None specific to this module in v1.

Pre-conditions

- The employee has completed onboarding.
- The employee is not on an active PIP (the plan is paused during a PIP).

2. Inputs

Input	Provided by	Example
Goal	Employee	"Become AWS Solutions Architect certified"; type Training; target date 30-06-2027; how; support needed
Approval decision and comment	Manager	Approve plan / Request changes
Goal progress and status	Employee, confirmed by Manager	45%, On track
Activity	Manager	Training, project or coaching activity linked to a goal
KPI	Manager	Billable utilisation; target 85; unit %; higher is better; quarterly; weight 30%; due date
KPI result	Manager	Period Q3 2026; actual 82
Evaluation	Manager	Result per goal (Met, Partly met, Not met); evaluation text

3. Process & business rules

Development plan

1. After onboarding (and when a plan ends with "Further needs") the employee gets a "Create development plan" task. The employee (or the manager for them) starts a plan and adds goals. Each goal has a type: Training / learning, Project / assignment or Coaching / mentoring.
2. The employee selects "Submit for approval". The manager gets an "Approve development plan" task.
3. The manager reviews goals and any KPIs, adds a comment and chooses:

    - **Approve plan** — the plan becomes active and the employee is notified.
    - **Request changes** — the plan goes back to the employee (comment required).
4. The employee can update the progress of their own goals at any time. At every progress-check interval (default 14 days, FRD-08) the manager gets a "Progress check" task, confirms the progress and status per goal, adds notes and chooses:
    - **Continue** — the next check is created after the same interval.
    - **Plan performed** — all goals are done; an "Evaluate development plan" task is created.
    - **Skill gap** — HR is informed; the manager may start a PIP (FRD-06).
5. In the evaluation the manager records a result per goal and chooses **Plan closed** or **Further needs** (a new plan starts).

KPIs

1. The manager selects "+ Add KPI" on the employee's Development tab and sets name, target value, unit, direction (higher or lower is better), measurement frequency (default: the KPI cycle in FRD-08), weight, due date and how it is measured. KPIs are saved one at a time; while the weights do not add up to 100% the Development tab shows a warning.
2. Each period the manager selects "Enter results", picks the period and enters the actual value for each KPI.
3. The system calculates % met and the weighted KPI score immediately and keeps the history of results.
4. The employee sees KPIs, latest % met and the weighted score in My Development.

How % met is calculated

Direction	Formula	Example
Higher is better	Actual ÷ target × 100, maximum 100%	Target 85%, actual 82% → 96%
Lower is better	100% if actual is at or below target; otherwise target ÷ actual × 100	Target 1.0 day, actual 1.3 days → 77%
Weighted KPI score	Sum of (% met × weight) ÷ sum of weights	96%×30 + 100%×40 + 100%×30 → 99%

Business rules

ID	Rule	Level
DEV-01	Only the employee's current manager can add KPIs, enter results, approve plans and do progress checks.	MUST
DEV-02	The weights of an employee's active KPIs must add up to 100% before the manager approves the plan or enters results. A single KPI can be saved while the total is not yet 100%.	MUST
DEV-03	% met is calculated by the system and cannot be typed in.	MUST
DEV-04	KPI results are kept per period; earlier results cannot be overwritten, only corrected with a new entry.	SHOULD
DEV-05	An active plan is paused while the employee is on a PIP and resumes when the PIP is passed.	MUST
DEV-06	"Request changes" requires a comment.	MUST

4. Screens & outputs

Screen	Used by	Opened from
My Development	Employee	Menu
Development plan (define goals)	Employee	My Development: Edit plan / Start a plan
Approve development plan	Manager	Manager tasks
Progress check	Manager	Manager tasks; employee record
Evaluate development plan	Manager	Manager tasks
Add KPI (pop-up)	Manager	Employee record › Development & reviews; approval page
KPI results	Manager	Employee record › Enter results; progress check

Outputs

- Approved plan, goal progress and evaluation on the employee record.
- KPI results with % met and weighted KPI score — used in the appraisal (FRD-05).
- Milestones "Plan approved" and "Plan closed".

5. Validation & error messages

Field	Rule	Message
Goal, type, target date, how	Required	This field is required.
Target date	After today	The target date must be in the future.
Plan	At least one goal to submit	Add at least one goal before submitting.
Request changes comment	Required	Add a comment for the employee.
KPI name, target value, unit, direction, frequency, weight, due date	Required	This field is required.
Target value	Number greater than 0	Enter a number greater than 0.
KPI weights	Total 100% when approving the plan or entering results	KPI weights must add up to 100%.
Actual value	Number; 0 or more	Enter a number.
Evaluation result per goal	Required	Choose a result for every goal.

6. Constraints & dependencies

- Timer value for progress checks from FRD-08.
- Employees can see their full KPI history, not only the latest result.
- HR does not approve KPIs.

7. Acceptance criteria

Scenario: Manager approves a plan

```
Given Lotte Jansen submitted a plan with 3 goals
When Mark Smit selects Approve plan and submits
Then the plan becomes active, Lotte is notified and the milestone "Plan approved" is recorded
And the approval task disappears from Mark's tasks
```

Scenario: % met is calculated

```
Given the KPI "Billable utilisation" has target 85, higher is better, weight 30%
When the manager enters an actual value of 82 for Q3 2026
Then % met shows 96%
And the weighted KPI score is recalculated
```

Scenario: Lower is better

```
Given the KPI "Code review turnaround" has target 1.0 day, lower is better
When the manager enters 1.3
Then % met shows 77%
```

Scenario: Weights do not add up

```
Given an employee has KPIs with weights 30% and 40%
When the manager selects Enter results
Then the message "KPI weights must add up to 100%." is shown
And each KPI can still be saved on its own
```

Scenario: Plan paused during PIP

```
Given an employee with an active plan starts a PIP
When the employee opens My Development
Then the plan shows as paused and no progress check tasks are created
```

Scenario: Plan starts after onboarding

```
Given Jesse Willems' onboarding is completed
Then Jesse receives a "Create development plan" task
```

8. Data model & integrations

To be completed by development.

FRD-05 — Appraisal and promotion

Slug: appraisal · Module: Appraisal cycle · Roles: HR, Manager, Employee

1. Objective & scope

Run one fair, evidence-based appraisal round per year for the whole company, using the reviews, client feedback and KPI results collected during the year.

In scope

- HR opens an appraisal round
- Self review and requesting peers
- Peer review
- Manager review with evidence
- HR finalises the result, including promotion
- Tracking the round and closing it

Out of scope

- Salary changes — not in this application

Pre-conditions

- At least one active appraisal form exists (FRD-08).
- Only active employees are included (see APR-02).

2. Inputs

Input	Provided by	Example
Round settings	HR	Name, review period, due dates (self & peer, manager, HR), form, eligibility, peer settings
Self review	Employee	Ratings per question, key achievements, areas to develop
Peers	Employee	2 or 3 colleagues
Peer review	Peer	Ratings, what to keep doing, what to improve
Manager review	Manager	Ratings per question, summary, recommendation
Final outcome	HR	Promoted / No change / Under-performing; new title, grade, effective date
Evidence (automatic)	System	Project reviews, client feedback, KPI score, peer and self reviews, development plan result

3. Process & business rules

Main flow

1. HR selects "+ New Round", enters the round settings and selects "Start round".
2. Every included employee gets a "Self review" task and an e-mail (template "Appraisal round opened").

3. The employee completes the self review and chooses 2 or 3 peers. Peers receive a "Peer review" task straight away.
4. Each peer completes the peer review or declines with a reason. On decline the employee and manager are notified so another peer can be chosen.
5. When the self review is submitted, or on the self-review due date if it was not submitted, the manager gets a "Manager review" task. The review page shows all evidence from the review period:
    - project reviews,
    - client feedback (stars, average score and number of reviews),
    - KPI score,
    - peer reviews (with names, for the manager),
    - self review,
    - development plan result.
6. The manager rates each question, writes a summary, chooses a recommendation (Promote, Meets expectations, Below expectations) and submits to HR.
7. HR opens "Consolidate & finalise", sees self, peer and manager scores side by side, and chooses the outcome:
    - **Promoted** — HR enters new job title, grade, effective date and when to tell the employee. The milestone "Employee promoted" is recorded and the new title applies from the effective date.
    - **No change** — the appraisal is closed as "Meets expectations".
    - **Under-performing** — the manager is notified and may start a PIP (FRD-06).
8. HR writes a final summary and selects "Finalise appraisal". The employee is notified (template "Appraisal finalised") and can read the summary in My Reviews.
9. HR closes the round when all appraisals are finalised.

Other paths

- **Change peers.** The manager can replace a peer from the Appraisals page. The new peer is notified.
- **Reminders.** HR and managers can send reminders from the tracking tables.
- **Cancel.** Cancel on the finalise page leaves the appraisal unchanged.

Business rules

ID	Rule	Level
APR-01	There is one company-wide appraisal round at a time, opened by HR.	MUST
APR-02	Employees who joined after the eligibility date, are on probation, are on a PIP or are in offboarding are excluded.	MUST
APR-03	Peer feedback is anonymous for the employee. The manager and HR see peer names.	MUST
APR-04	The manager review becomes available when the self review is submitted, or on the self-review due date if it was not submitted. It then shows "Self review not submitted".	MUST
APR-05	Evidence is collected automatically; managers do not need to contact clients again.	MUST
APR-06	Only HR can finalise an appraisal and record a promotion.	MUST
APR-07	A round can only be closed when all included appraisals are finalised.	MUST
APR-08	Salary is not recorded or changed in this application.	MUST

ID	Rule	Level
APR-09	An HR user cannot finalise their own appraisal; another HR user does it (G-13).	MUST

4. Screens & outputs

Screen	Used by	Opened from
Appraisal round tracking	HR (all), Manager (own team)	Menu › Appraisals
New appraisal round	HR	+ New Round
Self review (with peer choice)	Employee	Employee tasks; My Reviews
Peer review	Employee (as peer)	Employee tasks
Change peers	Manager	Appraisals
Manager review with evidence	Manager	Manager tasks; Appraisals
Consolidate & finalise	HR	HR tasks; Appraisals
My Reviews	Employee	Menu

Outputs

- Finalised appraisal per employee, visible in My Reviews.
- Promotion with new title and grade from the effective date; milestone "Employee promoted".
- Data for the Appraisal status report (FRD-08).

5. Validation & error messages

Field	Rule	Message
Round name, review period, due dates, form	Required	This field is required.
Due dates	Self & peer due < manager due < HR due	Due dates must follow the order: self and peer, manager, HR.
Ratings (all reviews)	Every question rated	Rate every question before submitting.
Key achievements (self)	Required	This field is required.
Peers	2 or 3 peers; not themselves; not their manager	Choose 2 or 3 colleagues as peers.
Decline reason (peer)	Required	Add a reason for declining.
Overall summary (manager)	Required	Add an overall summary.
Final outcome and summary (HR)	Required	Choose an outcome and add a summary.
New job title, grade, effective date (promotion)	Required when Promoted	Complete the promotion details.
Close round	All appraisals finalised	All appraisals must be finalised before closing the round.

6. Constraints & dependencies

- Evidence comes from FRD-03 (project reviews, client feedback) and FRD-04 (KPI score, plan result).
- Appraisal forms from FRD-08.
- Appraisals not finalised by the round end date are shown as Pending / Overdue.

7. Acceptance criteria

Scenario: HR starts a round

```
Given HR fills in all round settings
When HR selects Start round
Then every eligible employee receives a "Self review" task and an e-mail
```

Scenario: Peers are asked directly

```
Given Lotte Jansen chooses Priya Sharma and Youssef Tahiri as peers
When she submits her self review
Then Priya and Youssef each receive a "Peer review" task
And no approval task is created for the manager
```

Scenario: Peer feedback is anonymous

```
Given Priya Sharma submitted a peer review for Lotte Jansen
When Lotte opens her finalised appraisal
Then she sees the feedback without Priya's name
```

Scenario: Evidence on the manager review

```
Given Priya Sharma has 2 project reviews and 2 client feedback entries this period
When Mark Smit opens her manager review
Then all 4 items are shown in the Evidence panel with dates and ratings
```

Scenario: Promotion

```
Given Ruben Bakker's manager recommends Promote
When HR chooses Promoted, enters Senior Developer, Senior I and 01-01-2027 and selects
Finalise appraisal
Then Ruben's result shows "Promoted"
And his job title changes to Senior Developer on 01-01-2027
```

Scenario: Round cannot close early

```
Given 35 of 44 appraisals are not finalised
When HR selects Close round
Then the message "All appraisals must be finalised before closing the round." is shown
```

Scenario: Employees on probation or PIP are excluded

```
Given Sanne de Boer is on probation and Daan Visser is on a PIP
When HR starts the round
Then neither receives a "Self review" task
```

Scenario: Self review not submitted

```
Given Ruben Bakker has not submitted his self review
When the self-review due date passes
Then his manager receives a "Manager review" task marked "Self review not submitted"
```

8. Data model & integrations

To be completed by development.

FRD-06 — Performance Improvement Plan (PIP)

Slug: pip · Module: PIP · Roles: Manager, HR, Employee

1. Objective & scope

Give an employee who is not meeting expectations a clear, fair and documented plan to improve, with regular check-ins and a clear outcome.

In scope

- Manager drafts a PIP
- HR approves, amends or rejects it
- PIP notice to the employee; acknowledge or dispute
- Check-ins at a configurable interval (default 14 days)
- Final review: passed, one extension, or not met

Out of scope

None specific to this module in v1.

Pre-conditions

- The employee is active and not already on a PIP.
- Only the manager drafts a PIP. It can follow a project review, a progress check (skill gap) or an appraisal (under-performing), or be started directly.

2. Inputs

Input	Provided by	Example
Employee, source, proposed start date	Manager	Kees Willems; project review; 19-10-2026
Reason	Manager	"Missed test coverage in sprints 4–7; 7 escaped defects in release 1.3"
Goals (goal, how it is measured, support offered)	Manager	"Reduce escaped defects"; "≤ 2 per release"; "checklist + lead review"
Check-in frequency	Manager	Every 14 days (configurable)
HR decision and comments	HR	Approve & send notice / Amend / Reject
Acknowledgement or dispute	Employee	Comments; dispute reason; attachments
Check-in notes	Manager (employee comments)	Progress and status per goal
Final assessment and outcome	Manager, signed off by HR	Passed / Extend 30 days / Not met

3. Process & business rules

Main flow

1. The manager selects "Start PIP" and completes the draft: employee, source, start date, reason, at least one goal, check-in frequency. The manager selects "Send to HR".
2. HR receives an "Approve PIP" task, reviews the draft and the evidence, sets a new start date if the proposed one has passed, confirms the checklist (goals measurable, support documented, informal conversation held) and chooses:
    - **Approve & send notice** — the employee receives the PIP notice by e-mail and a task to respond.
    - **Amend** — HR edits the goals, then approves.
    - **Reject** — the draft returns to the manager with HR's comments.
3. The employee reads the plan and chooses:
    - **Acknowledge** — the milestone "PIP active" is recorded and the PIP starts on the start date.
    - **Dispute** — the employee explains which points they disagree with; HR and the manager are notified (template "PIP disputed") and HR reviews the plan once more (back to step 2). A PIP can be disputed only once; the plan HR sends after that is final.
4. Every 14 days (configurable) the manager gets a "PIP check-in" task, records progress and status per goal and writes notes. The employee can add comments.
5. After 90 days (configurable) the manager gets a "Final PIP review" task, records the result per goal and proposes an outcome. HR signs off:
    - **PIP passed** — the PIP stage closes and the employee returns to normal active employment.
    - **Extend 30 days** — a new final review is set 30 days later. Allowed only once.
    - **PIP not met** — offboarding starts (FRD-07).

Business rules

ID	Rule	Level
PIP-01	The employee cannot see the PIP until HR approves it and the notice is sent.	MUST
PIP-02	Every PIP has at least one goal with a measure and the support offered.	MUST
PIP-03	The PIP notice is always sent by e-mail as well as in the application.	MUST
PIP-04	Acknowledging means the employee has received the plan, not that they agree.	MUST
PIP-05	A PIP can be extended once, by 30 days. After an extension the only outcomes are Passed or Not met.	MUST
PIP-06	The final outcome needs both the manager and HR.	MUST
PIP-07	During a PIP the development plan is paused (DEV-05).	MUST
PIP-08	Check-in notes are visible to the employee and HR.	MUST
PIP-09	A PIP can be disputed only once.	MUST
PIP-10	If offboarding starts during a PIP, the PIP closes with the outcome "Closed – employee leaving" and its open tasks are cancelled (OFF-01).	MUST

4. Screens & outputs

Screen	Used by	Opened from
New improvement plan	Manager	Employee record › Start PIP
Review & approve PIP	HR	HR tasks; PIP report
PIP notice – acknowledge or dispute	Employee	Employee tasks; notification; e-mail
Dispute (pop-up)	Employee	PIP notice
PIP check-in	Manager	Manager tasks
Final PIP review	Manager, HR	Manager tasks

Outputs

- PIP notice e-mail (template "PIP notice") and outcome e-mail (template "PIP outcome").
- PIP stage and milestones on the employee case; data for the PIPs report.

5. Validation & error messages

Field	Rule	Message
Employee, source, start date, reason	Required	This field is required.
Goals	At least one, each with goal and measure	Add at least one goal with a measure.
Start date	After today	The start date must be in the future.
Start date (HR approval)	Today or later	The start date has passed. Choose a new start date.
HR checklist	All items ticked to approve	Confirm all checks before approving.
Reject / Amend comments	Required	Add a comment for the manager.
Acknowledgement	"I have read this plan" ticked	Confirm that you have read the plan.
Dispute reason	Required	Explain which points you disagree with.
Check-in notes	Required	Add check-in notes.
Final assessment and outcome	Required	Add an assessment and choose an outcome.
Extend 30 days	Not available after one extension	This PIP has already been extended once.
HR sign-off	Required for the final outcome	HR must confirm the outcome.

6. Constraints & dependencies

- Timer values for check-ins, PIP length and extension from FRD-08. The maximum of one extension is fixed and not configurable.
- The PIP notice and outcome letters use an editable template that HR/legal can adjust.
- If the employee does not respond before the due date, the overdue reminder is sent (G-05); if there is still no response, HR follows up with the employee personally.

7. Acceptance criteria

Scenario: Employee cannot see a draft PIP

```
Given Mark Smit sent a PIP for Kees Willems to HR
When Kees logs in
Then he sees no PIP, task or notification about it
```

Scenario: HR approves

```
Given HR has the task "Approve PIP · Kees Willems"
When HR chooses Approve & send notice and submits
Then Kees receives the PIP notice by e-mail and a task to respond
And the HR task disappears
```

Scenario: Employee acknowledges

```
Given Youssef Tahiri has a PIP notice
When he ticks "I have read this plan" and selects Acknowledge
Then the milestone "PIP active" is recorded
And his task disappears
```

Scenario: Only one extension

```
Given Daan Visser's PIP was extended once
When the manager opens the final review
Then the option "Extend 30 days" is not available
```

Scenario: PIP not met

```
Given the manager proposes "PIP not met" and HR confirms
Then offboarding starts for the employee
```

Scenario: Dispute only once

```
Given Kees Willems disputed his PIP and HR sent the reviewed plan
When Kees opens the PIP notice
Then only Acknowledge is available
```

8. Data model & integrations

To be completed by development.

FRD-07 — Contract end, offboarding and assets

Slug: offboarding · Module: Offboarding · Roles: HR, Manager, Employee, IT admin

1. Objective & scope

Make every exit complete and traceable: equipment returned, access removed, handover done and the record archived. Make sure fixed-term contracts are decided on in time.

In scope

- Contract renewal decision for fixed-term contracts
- Resignation by the employee
- Starting an exit (HR or manager)
- Offboarding checklist: assets, access, handover, exit interview, documents
- Asset register (all assets issued to employees)
- Archiving and closing the case

Out of scope

- Final pay and holiday settlement — outside this application
- Rehiring — not in v1

Pre-conditions

- The employee case is active (Onboarding, Active employment or PIP).

2. Inputs

Input	Provided by	Example
Renewal decision	HR	Renew fixed-term / Convert to permanent / Do not renew; new dates
Resignation	Employee	Requested last working day, message, signed letter
Exit details	HR or Manager	Type (resignation, end of contract, termination), notice date, last working day, exit interview date, notes
Asset return	IT admin, HR	Returned yes/no, condition, lost
Access removal	IT admin	Accounts removed
Exit interview	HR	Reason for leaving, rating, improvements
New asset	IT admin	Type, model, asset number, serial, issued to, issue date

3. Process & business rules

Contract renewal

1. 60 days before a fixed-term contract ends (configurable), HR gets a "Contract renewal decision" task.
2. HR chooses Renew fixed-term (new dates), Convert to permanent, or Do not renew (starts offboarding with type "End of contract").

Starting an exit

1. The employee submits a resignation from My Profile, **or** HR or the manager selects "Initiate exit" on the employee record. Exits also start automatically after "PIP not met" or "End employment" at probation.
2. HR confirms the type, notice date, last working day and exit interview date. An exit started by a manager needs HR approval.
3. The case moves to Offboarding. Everyone involved is notified (template "Offboarding started").

Offboarding checklist

1. **Return assets** — the list comes from the asset register. IT admin or HR marks each item returned with its condition, or marks it lost.
2. **Remove access** — IT admin gets a "Remove access" task with all accounts, scheduled for the last working day. Login to this application ends automatically at the end of the last working day (OFF-07).
3. **HR & handover** — resignation confirmed, handover plan agreed (manager), exit interview (HR), project assignments ended (system, on the last day), final documents sent.
4. **Reassign team and projects** — only when the leaving employee is a manager. HR transfers every direct report to a new manager (FRD-01) and changes the manager of every open project (FRD-03), effective on or before the last working day.
5. When everything is done, HR selects "Archive & close case". The milestone "Case completed" is recorded and the record becomes read-only.

Asset register (IT admin)

- Shows every asset with number, type and model, who it is issued to, issue date and status (Issued, Return due, Returned, Not returned).
- IT admin can add an asset, view its history, mark it returned or mark it lost.

Business rules

ID	Rule	Level
OFF-01	When offboarding starts, open development, appraisal, project review and PIP tasks for the employee are cancelled.	MUST
OFF-02	Project assignments end on the last working day.	MUST
OFF-03	"Archive & close case" is available only when all assets are returned or marked lost, all access is removed, all HR items are done and, for a manager, no direct reports or open projects remain.	MUST
OFF-04	Assets not returned stay visible in the Unreturned assets report after the case is closed.	MUST
OFF-05	An asset reminder e-mail is sent 3 days before the last working day (configurable).	MUST
OFF-06	An archived case is read-only (G-10).	MUST
OFF-07	The employee can no longer log in after the end of their last working day.	MUST
OFF-08	A leaving manager's direct reports and open projects must be moved to another manager before the last working day.	MUST

4. Screens & outputs

Screen	Used by	Opened from
Contract renewal decision	HR	HR tasks
Submit resignation (pop-up)	Employee	My Profile
Initiate exit (pop-up)	HR, Manager	Employee record
Offboarding checklist	HR	HR tasks; employee record
Exit interview (pop-up)	HR	Offboarding checklist
Remove access & collect assets	IT admin	IT tasks
Assets (asset register)	IT admin	Menu

Outputs

- Updated contract (renewal) or a started offboarding.
- Returned or lost assets in the asset register.
- Archived, read-only case with milestone "Case completed".

5. Validation & error messages

Field	Rule	Message
Renewal decision	Required	Choose a decision.
New end date (renewal)	After the current end date	The new end date must be after the current end date.
Requested last working day (resignation)	After the notice date	The last working day must be after the notice date.
Exit type, notice date, last working day	Required	This field is required.
Asset condition	Required when returned	Choose the condition of the returned asset.
Exit interview reason	Required	Choose the main reason for leaving.
Asset number (new asset)	Required; unique	This asset number is already in use.
Archive & close case	OFF-03 met	Return or mark all assets, remove all access, reassign team and projects and complete all items first.

6. Constraints & dependencies

- Asset register is filled during onboarding (FRD-02).
- Archived records are kept indefinitely (FRD-00 section 9).
- Notice periods are set per contract type in Settings (FRD-08, default 30 days) and are used to suggest the last working day.

7. Acceptance criteria

Scenario: Resignation starts offboarding

```
Given Thomas Mulder submits a resignation with last working day 24-10-2026
When HR confirms the exit
Then his case moves to Offboarding
And IT admin receives a "Remove access" task for 24-10-2026
```

Scenario: Assets come from the register

```
Given Thomas has a laptop, a phone and an access badge in the asset register
When HR opens his offboarding checklist
Then all 3 assets are listed under Return assets
```

Scenario: Case cannot close with a missing asset

```
Given the phone CW-PH-0087 is not returned or marked lost
Then "Archive & close case" is disabled
```

Scenario: Lost asset

```
Given the phone is not returned
When HR marks it as lost
Then the asset shows "Not returned" in the Unreturned assets report
```

Scenario: Contract renewal reminder

```
Given Priya Sharma's fixed-term contract ends on 30-11-2026
When the date is 01-10-2026
Then HR receives a "Contract renewal decision" task
```

Scenario: Leaving manager still has a team

```
Given Mark Smit is offboarding and 2 employees still report to him
When HR opens his offboarding checklist
Then "Reassign team and projects" is open
And "Archive & close case" is disabled
```

8. Data model & integrations

To be completed by development.

FRD-08 — Reports and settings

Slug: admin · Module: Administration · Roles: HR

1. Objective & scope

Give HR an overview of the organisation and let HR configure the lists, templates, forms, e-mails and timers that the rest of the application uses.

In scope

- Eight reports with filters and Excel export
- Settings: departments and job titles, checklist templates, appraisal forms, e-mail templates, timers and rules

Out of scope

- None specific to this module in v1.

Pre-conditions

- The user has the HR role.

2. Inputs

Input	Provided by	Example
Department / job title	HR	Sales; Account Manager, Medior
Checklist template and items	HR	Template "Development"; item "VPN access", section Accounts, owner IT admin, mandatory, day 1
Appraisal form	HR	Name, used for, rating scale labels, sections, questions, who completes each section
E-mail template	HR	Name, when it is sent, recipients (roles), CC, subject, body with placeholders, active
Timer and rule	HR	PIP check-in: 14 days, goes to Manager

3. Process & business rules

Reports

Report	Shows
Headcount	Employees per department, joiners and leavers this year, permanent and fixed-term
Bench	Employees without an active project, since when, days, last project
Project allocation	Allocation per employee and allocation status (FRD-03)
Appraisal status	Per employee: self, peers, manager review, client feedback (average · number of reviews), result
PIPs	Active and pending PIPs, start, final review date, days left, extensions

Report	Shows
Onboarding	Employees in onboarding, start date, template, checklist progress, IT request status
Contracts & probation	Probation ends, contract ends and final PIP reviews in the next 90 days
Unreturned assets	Assets still with leavers or due for return

Each report can be filtered, searched, sorted and exported to Excel. Rows link to the employee or task.

Settings (tabs in this order)

1. **Departments & job titles** — add or remove. New entries appear immediately in every dropdown that uses them.
2. **Checklist templates** — one tab per template (onboarding and offboarding). HR can add, edit and remove items (name, section, owner, mandatory, due day), create a new template (optionally copied from another), archive a template.
3. **Appraisal forms** — Standard, Leadership and Probation forms. HR can edit the rating scale labels, rename, add and remove sections, add and remove questions, and choose who completes each section. "+ New form" opens an empty form for HR to name.
4. **E-mail templates** — 21 templates, each with name, when it is sent, recipients, CC, subject and body with placeholders, and an Active switch. HR can send a test e-mail.
5. **Timers & rules** — HR can change the number of days, who receives the task or e-mail, and switch optional rules on or off. This tab also holds the KPI cycle, notice periods per contract type, password rules, link validity and the undo window.

E-mail recipients. Recipients are chosen as roles: Employee, Manager, HR, IT admin, Task owner, Peer. When the e-mail is sent, each role is replaced by the right person for that employee — for example, "Manager" becomes the employee's current manager.

E-mail templates

Template	Sent when
Task assigned	A task is assigned to a user
Task overdue	1 day after the due date
Welcome new employee	The employee record is created
Set your password	The employee record is created, or HR resends the account e-mail
Reset password	A user selects Forgot password
IT equipment request	HR sends the IT & equipment request
Onboarding completed	Milestone "Employee onboarded"
Probation review due	14 days before probation ends
Contract ending	60 days before a fixed-term contract ends
Appraisal round opened	HR starts a round
Peer review request	An employee chooses peers
Appraisal finalised	HR finalises an appraisal
Development plan submitted	The employee submits a plan

Template	Sent when
Development plan decision	The manager approves or requests changes
Project assigned	An employee is assigned to a project
PIP notice	HR approves a PIP
PIP disputed	An employee disputes a PIP (to HR and the manager)
PIP outcome	The final PIP review is confirmed
Resignation received	An employee submits a resignation
Offboarding started	Offboarding starts
Asset return reminder	3 days before the last working day

Timers & rules

Rule	Default	Goes to	Can be switched off
Bench check	7 days	Manager	No
Development plan progress check	14 days	Manager	No
PIP check-in	14 days	Manager	No
PIP duration	90 days	Manager + HR	No
PIP extension (maximum once)	30 days	Manager + HR	Yes
Probation review	14 days before end	Manager	No
Contract renewal reminder	60 days before end	HR	Yes
Overdue reminder e-mail	1 day after due	Task owner	Yes
Asset return reminder	3 days before last day	Employee	Yes
Onboarding overdue	3 days after start date	HR	Yes
Undo window after completing a task	10 seconds	Task owner	No
Set-password link valid for	7 days	New user	No
Reset-password link valid for	60 minutes	User	No
Password minimum length	12 characters	All users	No
KPI cycle	Quarterly (options: quarterly, half-yearly, yearly)	Manager	No
Notice period – permanent contract	30 days	HR	No
Notice period – fixed-term contract	30 days	HR	No

Business rules

ID	Rule	Level
ADM-01	Rule names and modules cannot be changed; only the value, the receiver and on/off.	MUST
ADM-02	Changes to timers apply to new timers only; running cases keep their dates.	MUST
ADM-03	A department or job title in use cannot be removed.	MUST
ADM-04	An archived template or form is no longer offered but stays on existing cases.	MUST
ADM-05	Changes to settings are logged with who and when.	SHOULD

4. Screens & outputs

Screen	Used by	Opened from
Reports overview and 8 report pages	HR	Menu › Reports
Settings (5 tabs)	HR	Menu › Settings
Add department / Add job title (pop-ups)	HR	Settings
New checklist template / Checklist item (pop-ups)	HR	Settings
Appraisal form editor	HR	Settings › Appraisal forms
E-mail template editor (pop-up)	HR	Settings › E-mail templates

Outputs

- Excel exports of reports and lists.
- Configuration used by FRD-01 to FRD-07.

5. Validation & error messages

Field	Rule	Message
Department, job title, template, form name	Required; unique	This name already exists.
Remove department / job title	Not in use	This item is in use and cannot be removed.
Checklist item: name, section, owner, due day	Required	This field is required.
Appraisal form	At least one section with one question	Add at least one section with a question.
E-mail template: name, sent when, subject, body	Required	This field is required.
E-mail recipients	At least one role	Choose at least one recipient.
CC	Valid e-mail addresses	Enter valid e-mail addresses, separated by commas.
Timer value	Whole number greater than 0	Enter a whole number greater than 0.
Password minimum length	8 to 64	Enter a number between 8 and 64.

Field	Rule	Message
KPI cycle	Quarterly, half-yearly or yearly	Choose a KPI cycle.

6. Constraints & dependencies

- All other modules depend on these settings (FRD-00 section 7).
- E-mail templates are in English.

7. Acceptance criteria

Scenario: New job title appears everywhere

```
Given HR adds the job title "Account Manager"
When HR opens the new checklist template form or an employee profile
Then "Account Manager" is offered in the job title list
```

Scenario: Remove a section from a form

```
Given the Standard appraisal form has 5 sections
When HR selects Remove section on "Results & KPIs" and saves the form
Then the form has 4 sections
```

Scenario: E-mail goes to the right manager

```
Given the "PIP notice" template has recipients Employee, Manager and HR
When a PIP for Kees Willems is approved
Then the e-mail is sent to Kees, to his manager Anouk Peters and to HR
```

Scenario: Timer change

```
Given HR changes "PIP check-in" from 14 to 10 days
Then new PIPs get check-ins every 10 days
And running PIPs keep their existing check-in dates
```

Scenario: Export

```
Given HR filters the Bench report to manager Mark Smit
When HR selects the download icon
Then an Excel file with only Mark Smit's team members on the bench is downloaded
```

Scenario: KPI cycle change

```
Given the KPI cycle is Quarterly
When HR changes it to Half-yearly
Then new KPIs get the frequency Half-yearly by default
And existing KPIs keep their frequency
```

8. Data model & integrations

To be completed by development.